
 

 
 

SOUTH NATION CONSERVATION (SNC)  

TENDER FOR THE  

FINDLAY CREEK BOARDWALK EXTENSION 

SNC CONTRACT NO. 2023-01-FC-Boardwalk 

 

Sealed tenders, plainly marked as to contents, will be received by Michelle Cavanagh, Team Lead – 
Special Projects, South Nation Conservation, 38 rue Victoria Street, Finch, ON K0C 1K0, until: 

4:00:00 P.M. LOCAL TIME, MONDAY, APRIL 24, 2023 

for the construction of the Findlay Creek Boardwalk Extension within the Leitrim Provincially Significant 
Wetland (PSW), in the City of Ottawa. The boardwalk extension will connect to an existing boardwalk 
platform, traverse the wetland for over 540m, partly adjacent to an unnamed watercourse centered within 
the wetland, and an ending trailhead adjacent to Findlay Creek Drive, about 500m east of the current 
boardwalk entrance. 

Complete tender documents may be obtained digitally from Jp2g Consultants Inc. by emailing their office 
as noted below, after 8:30 a.m. on APRIL 03, 2023. An email will be returned with the link and password 
where the documents, drawings and any future addenda may be retrieved. 

The successful Bidder will be required to file with the Owner the specified bonds and insurance within 
ten (10) days of being awarded the Contract. 

The lowest or any tender will not necessarily be accepted. 

Email for tender document registration: tenders@jp2g.com with the subject line “Tender Request – 
Findlay Creek Boardwalk Extension”. 

 

Mr. Stephen Arends, P. Eng. Michelle Cavanagh  
Jp2g Consultants Inc. Team Lead, Special Projects 
Engineers • Planners • Project Managers South Nation Conservation  
1150 Morrison Drive, Suite 410 38 rue Victoria Street 
Ottawa, ON K2H 8S9 Finch, ON K0C 1K0 
Telephone: (613) 828-2600 MCavanagh@nation.on.ca 
 Telephone: 613-984-2948 
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